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S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Project No: F-LC35(169)
Project Name: WASATCH TRAIL PHASE II
Desc of Construction: CONSTRUCT SOIL NAIL WALL AND WIDEN PAVEMENT FOR BIKE 
LANE
Estimate Completion date on or before 

BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 33,361.84 25,139.3925,139.3933,361.84 40,000.00Lump 40,000.001
1Traffic Control015540005 15,000.00 17,438.9417,438.9415,000.00 32,000.00Lump 32,000.002
1Maintenance of Traffic01557000* 5,000.00 5,100.005,100.005,000.00 13,000.00Lump 13,000.003

16Dust Control and Watering015720020 400.00 704.6444.0425.00 1,600.001000 gal 100.004
598Granular Borrow020560020 14,950.00 8,981.9615.0225.00 9,568.00Ton 16.005
908Roadway Excavation (Plan Quantity)023160020 18,160.00 9,570.3210.5420.00 15,436.00cu yd 17.006
299Untreated Base Course027210010 7,475.00 5,447.7818.2225.00 5,382.00Ton 18.007
287HMA - 3/4 inch027410060 30,135.00 25,766.8689.78105.00 28,700.00Ton 100.008

2Pavement Marking Paint027650050 70.00 255.00127.5035.00 350.00gal 175.009
25Concrete Flatwork  4 inch  thick027760030 125.00 810.5032.425.00 1,125.00sq ft 45.0010
1W-Beam Guardrail Transition Element028410030 2,500.00 2,550.002,550.002,500.00 2,750.00Each 2,750.0011
1Crash Cushion Type G028430035 3,100.00 2,856.002,856.003,100.00 3,100.00Each 3,100.0012

718Precast Concrete Full Barrier (New Jersey 028440010 28,720.00 38,204.7853.2140.00 33,028.00ft 46.0013
Shape)

                                                                                          Subtotal 158,996.84 142,826.17 186,039.00

20 - STRUCTURES

1Soil Nail Retaining Wall (R-532) (Est. Lump 02845001* 195,000.00 239,961.39239,961.39195,000.00 240,000.00Lump 240,000.0014
Sum Quant. 3900 sq.ft.)(Est. Lump Qty: 1)

                                                                                          Subtotal 195,000.00 239,961.39 240,000.00

30 - LANDSCAPING

44Check Dam (Fiber Roll)015710025 264.00 528.0012.006.00 660.00ft 15.0015
200Geotextiles - Separation020750010 1,000.00 500.002.505.00 1,000.00sq yd 5.0016
35Loose Riprap023730010 2,170.00 1,211.0034.6062.00 3,500.00cu yd 100.0017

355Erosion Control Blanket023760010 1,065.00 2,130.006.003.00 443.75sq yd 1.2518
3Wood Fiber Mulch029110015 81.54 240.0080.0027.18 600.001000sqft 200.0019

465Contractor Furnished Topsoil029120010 3,022.50 3,320.107.146.50 3,022.50sq yd 6.5020
4Broadcast Seed029220040 600.00 360.0090.00150.00 800.001000sqft 200.0021

                                                                                          Subtotal 8,203.04 8,289.10 10,026.25

Total: 362,199.88 391,076.66 436,065.25

Percent of Engineer's Estimate: 120.39 %107.97 %
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Project No: F-LC35(169)
Project Name: WASATCH TRAIL PHASE II
Desc of Construction: CONSTRUCT SOIL NAIL WALL AND WIDEN PAVEMENT FOR BIKE 
LANE
Estimate Completion date on or before 

BECHO INC
1815 WEST 500 SOUTH
SALT LAKE CITY,UT 84104

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 33,361.84 18,150.0018,150.0033,361.84Lump1
1Traffic Control015540005 15,000.00 18,538.0018,538.0015,000.00Lump2
1Maintenance of Traffic01557000* 5,000.00 29,808.0029,808.005,000.00Lump3

16Dust Control and Watering015720020 400.00 8,272.00517.0025.001000 gal4
598Granular Borrow020560020 14,950.00 1,632.542.7325.00Ton5
908Roadway Excavation (Plan Quantity)023160020 18,160.00 37,273.4041.0520.00cu yd6
299Untreated Base Course027210010 7,475.00 3,635.8412.1625.00Ton7
287HMA - 3/4 inch027410060 30,135.00 24,825.5086.50105.00Ton8

2Pavement Marking Paint027650050 70.00 345.00172.5035.00gal9
25Concrete Flatwork  4 inch  thick027760030 125.00 1,006.2540.255.00sq ft10
1W-Beam Guardrail Transition Element028410030 2,500.00 2,750.002,750.002,500.00Each11
1Crash Cushion Type G028430035 3,100.00 3,080.003,080.003,100.00Each12

718Precast Concrete Full Barrier (New Jersey 028440010 28,720.00 27,284.0038.0040.00ft13
Shape)

                                                                                          Subtotal 158,996.84 176,600.53

20 - STRUCTURES

1Soil Nail Retaining Wall (R-532) (Est. Lump 02845001* 195,000.00 280,469.47280,469.47195,000.00Lump14
Sum Quant. 3900 sq.ft.)(Est. Lump Qty: 1)

                                                                                          Subtotal 195,000.00 280,469.47

30 - LANDSCAPING

44Check Dam (Fiber Roll)015710025 264.00 73.921.686.00ft15
200Geotextiles - Separation020750010 1,000.00 1,196.005.985.00sq yd16
35Loose Riprap023730010 2,170.00 1,889.3053.9862.00cu yd17

355Erosion Control Blanket023760010 1,065.00 777.452.193.00sq yd18
3Wood Fiber Mulch029110015 81.54 276.0092.0027.181000sqft19

465Contractor Furnished Topsoil029120010 3,022.50 7,537.6516.216.50sq yd20
4Broadcast Seed029220040 600.00 54.0013.50150.001000sqft21

                                                                                          Subtotal 8,203.04 11,804.32

Total: 362,199.88 468,874.32

Percent of Engineer's Estimate: 129.45 %


